
The responses to bidders' inquiries are provided for the bidders’ convenience only. In some instances, the question and answer may 
represent a summary of the matters discussed rather than a word-for-word recitation. The responses may be considered along with 
all other information furnished to prospective bidders for the purpose of bidding on the project. The availability or use of information 
provided in the responses to contractors' inquiries is not to be construed in any way as a waiver of the provisions of Section 2-1.03 
of the Standard Specifications or any other provision of the contract, the plans, Standard Specifications or Special Provisions, nor to 
excuse the contractor from full compliance with those contract requirements. Bidders are cautioned that subsequent responses or 
contract addenda may affect or vary a response previously given.  Inquiries along with responses may be posted at the website only 
when the inquiries are submitted in any of the acceptable manner prescribed under the Notice to the Contractors and when the 
responses have already been communicated to the individual inquirers.  Bidders’ inquiries received over the phone must be 
followed-up and submitted in writing for an official response. 
 
The Bidders’ inquiries and Responses may be updated from time to time and bidders are enjoined to check the website regularly 
and immediately prior to the scheduled bid opening. 
 
 
Caltrans District 8 Office is located at 464 W. Fourth Street, San Bernardino, CA 92401-1400. 

Send Contractor Inquiries via email to d8_pbi@dot.ca.gov 
The mailing address is 655 2

nd
 Street, San Bernardino, CA 92402.  

Phone (909) 383-5961 
Fax (909) 383-6739. 
All inquiries must include the contract number.  

 

08-0K8704 

Inquiry 
No.  

Inquiry/Response  

1.0 Question_1:    Will CalTrans consider an extension to the deadline of no less than one 

week? 

 

2.0 Question_2:  Provided that the extension is granted, will CalTrans schedule site visits? 

 

Response: Refer to Question _1 for the BOD.  

Site visits can be arranged by contacting Armand Silva at the Magana-Ortega maintenance 

station at 951-314-3606.    

3.0 Question_3: Section 4 notes completion of work expected within 60 working days, but 

Special Notices states that the contract award period has been extended for this project.  

Can you clarify the expected completion timeline?      

 

Response; This contract has a delayed start of 60 calendar days between the time the 

contract is approved (by the Attorney General to start work) and the first working day.  Then 

there are 60 actual working days to complete the project. 

4.0 Question_4:  If the expected completion timeline is less than 180 working days, will 

CalTrans consider the completion period to be180 working days as standard industry lead 

time for equipment is 10-14 weeks upon order? 

 

Response: Please refer to Section 3 and Section 8 of the Standard Specifications for 

definitions of award and execution of contract, definition of working day, and time of 

completion.  Please refer to response 3 regarding the 60 calendar days delayed start.  
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